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SECTION A - SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4850      ACCEPTANCE APPENDIX                                                       FEB/2002

                (TACOM)

     (a)  Contract Number W56HZV-04-D-0160 is awarded to Kalmar RT Center LLC.  The Government accepts your proposal dated April 16 2004

in response to Solicitation Number:  W56HZV-04-R-0571, signed by Cindy Marsden, Vice President of your company.

     (b)  The contractor, in it's proposal, provided the following data for the listed clauses in this contract:

          Section E, 52.246-4028, INSPECTION POINT: CLIN's 1001AA and 1002AA Origin.

                                                    CLIN's 1003 A001 through A003 Destination

                                                    CLIN 1004AA Destination

          Shipping Characteristics:  52.247-4458   GUARANTEED SHIPPING CHARACTERISTICS - - F.O.B. DESTINATION

          Unit Package Exterior Size/Weight of Unit Package with contents:

          Length  576 x Width  144 x Depth   118 (expressed in inches)/Weight 118,500 (expressed in pounds).                 ____         ____          ____                              _______

          Others: N/A

     (c) Any attachments not included with this document will be provided by TACOM-Warren directly to the administrative contracting

officer (ACO) via e-mail.  A hard copy of the award will be sent to those ACOs not EDW (Electronic Document Workflow) capable.

Technical data packages will be mailed by TACOM-Warren to the ACO on CD-ROM. Within one week of this award, any office not able to

obtain these attachments from TACOM's website (http://contracting.tacom.army.mil/) and still requiring a copy, can request it by sending

an e-mail message to the buyer listed on the front page of this contract.

Negotiations concluded April 28, 2004

     (d)  The following Amendment(s) to the solicitation are incorporated into this contract: N/A

                                                          [End of Clause]

    A-2         52.204-4232      PUBLIC ACTIVITY INVOLVEMENT                                               DEC/2002

                (TACOM)

     Subcontract opportunities under this solicitation and any resulting contracts are open to competition between Department of Defense

activities and private firms.  In addition, Army Industrial Facilities are available to sell manufactured articles or to  perform work

at such Facilities on behalf of Offerors, in certain circumstances and as permitted by law.  Rock Island Arsenal, Watervliet Arsenal,

Anniston Army Depot, Sierra Army Depot, and Red River Army Depot  have expressed interest in securing subcontracting opportunities under

this RFP.  For information related to the capabilities of these facilities, and Points of Contact, see www.gsie.army.mil

                                                          [End of Notice]

    A-3         52.242-4021      NOTICE REGARDING PLACEMENT OF DELIVERY ORDERS AND CONTRACTUAL             JUL/1999

                (TACOM)          ADMINISTRATION

     During the term of this contract, authority may be granted to agencies other than TACOM including Defense Supply Center, Defense

Logistics Agency ("DSC/DLA"), Richmond, VA for placement of delivery orders under this contract.  Administration of this contract may

also be transferred to such agencies, including DSC/DLA.

                                                          [End of Clause]
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

FIRST PROGRAM YEAR OF THE CONTRACT IS THE DATE OF AWARD

PLUS 364 DAYS.

SECOND PROGRAM YEAR OF THE CONTRACT IS 365 DAYS

THROUGH 729 DAYS AFTER CONTRACT AWARD.

THIRD PROGRAM YEAR OF THE CONTRACT IS 730 DAYS

THROUGH 1,094 DAYS AFTER CONTRACT AWARD.

FIRST OPTION YEAR OF THE CONTRACT IS 1,095 DAYS

THROUGH 1,459 DAYS AFTER CONTRACT AWARD.

SECOND OPTION YEAR OF THE CONTRACT IS 1,460 DAYS

THROUGH 1,824 DAYS AFTER CONTRACT AWARD.

NOTE: THE PRICE APPLICABLE TO AN INDIVIDUAL ORDER

IS THE PRICE FOR THE PROGRAM YEAR IN WHICH THE

ORDER IS ISSUED. THE DELIVERY ORDER DATE DOES NOT

DETERMINE THE PROGRAM YEAR.

FOR EACH PROGRAM YEAR THE PRICE FOR THE FIRST YEAR

APPLIES. NOT WITHSTANDING AN ECONOMIC PRICE

ADJUSTMENT. PRICE SCENARIO'S AS FOLLOWS:

INSP/ACCEPT: ORIGIN

(CLINS 1001, 1002)

INSP/ACCEPT: DESTINATION

(CLINS 1003, 1004)

FOB: DESTINATION

(CLINS 1001, 1002, 1003, 1004)

THE INFORMATION PRESENTED BELOW APPLIES TO THE

ENTIRE CONTRACT:

REQUIREMENTS CONTRACT 3 YEARS WITH TWO OPTIONS

ORDER LIMITATIONS:

THE ORDER QUANTITY IS 20

MINIMUM DELIVERY ORDER QUANTITY IS 1

SERIES OF ORDERS FROM THE SAME ORDERING OFFICE IS 90 DAYS.

                              (End of narrative A001)
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1001          NSN: 3930-01-473-3998

              FSCM: 19207

              PART NR: TRA240-55S3M

              SECURITY CLASS: Unclassified

1001AA        CORE EFFORT                                                            EA   $  11,338.00000              ___________                                                                  ______________

              NOUN: RTCH

Firm Fixed Price Core effort per Section C Paragraph

II F, G, I and Appendix A Mandatory Replacement Parts

List. All components not designated for replacement

shall be inspected and/or repaired per Section C

paragraph H. Attachment 002 Table 1.

                              (End of narrative B001)

              Description/Specs./Work Statement              _________________________________

              PROCUREMENT DOCUMENTATION TITLE:

               MPRL

              PROCUREMENT DOCUMENTATION LOCATION:

              ADDENDA: 1

              TOP DRAWING NR: PD 2215

              DATE: 27-MAR-2000

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   STD COMMERCIAL

              UNIT PACK: 1         INTERMEDIATE PACK: 1

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination
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1002          NSN: 3930-01-473-3998

              FSCM: 19207

              PART NR: TRA240-55S3M

              SECURITY CLASS: Unclassified

1002AA        ADDITIONAL WORK EFFORT                                                 EA   $ 163,110.90000              ______________________                                                       ______________

              NOUN: RTCH

Repair and Overhaul actions beyond the core effort.

Time and Materials effort to perform up to the

maximum amount established in the contract per

section H Clause H-19. Performance to be done at the

same time as the core effort.

                              (End of narrative B001)

See contract clause H-15 for AWE effort.

                              (End of narrative B002)

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: PD 2215

              DATE: 27-MAR-2000

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   STD COMMERCIAL

              UNIT PACK: 1         INTERMEDIATE PACK: 1

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination
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1003          REPORTS              _______

              SECURITY CLASS: Unclassified

Contractor shall furnish a monthly status and

CAR/AWE report showing work in process and a

summary of work accomplished per Section C.

                              (End of narrative A001)

A001          CONTRACTOR PROGRESS REPORT                                             MO   $     852.00000              __________________________                                                   ______________

              SECURITY CLASS: Unclassified

              Description/Specs./Work Statement              _________________________________

              PROCUREMENT DOCUMENTATION TITLE:

               STATUS & MGMT REPORT

              PROCUREMENT DOCUMENTATION LOCATION:

              ADDENDA: A

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT:
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A002          SCIENTIFIC & TECHNICAL REPORTS                                         MO   $     985.00000              ______________________________                                               ______________

              SECURITY CLASS: Unclassified

              Description/Specs./Work Statement              _________________________________

              PROCUREMENT DOCUMENTATION TITLE:

               CAR & AWE REPORT

              PROCUREMENT DOCUMENTATION LOCATION:

              ADDENDA: B

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT:
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A003          REQUEST FOR DEVIATIONS                                                 EA   $     ** NSP **  $         ** NSP **              ______________________                                                       ______________   __________________

              NOUN: ENGINEERING CHANGES

              SECURITY CLASS: Unclassified

                              (End of narrative B001)

              Description/Specs./Work Statement              _________________________________

              PROCUREMENT DOCUMENTATION TITLE:

               ENGINEERING CHANGES

              PROCUREMENT DOCUMENTATION LOCATION:

              ADDENDA: C

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

1004          SECURITY CLASS: Unclassified

1004AA        REQUISITION OF VEHICLES                                                LO                    $        500,000.00              _______________________                                                                       __________________

              NOUN: RTCH

Contractor shall Pickup/deliver the vehicles to its

user facility after completion of RESET Inspection

and Acceptance. This CLIN includes contractor

travel costs if required to sites identified

by requiring office for Preshop analysis and

loading support. See Clause in Section G 52.247-4000

Payment of Loading Charges.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4003      START OF WORK MEETING                                                     MAY/2000

                (TACOM)

     The contractor shall host a start of work meeting at its facility, unless some other location is designated in the contract, within

30 days after contract award.  The contractor shall at a minimum invite the Contracting Officer's Representative (COR) identified in

Section G or in an appointment letter, the Contract Specialist identified on the face page of this document, and the Administrative

Contracting Officer (ACO).  The COR, Contract Specialist, and ACO shall be given at least 14 days advance notice of the time, date, and

location of the start of work meeting.  The preferred method of notification is by email.

                                                          [End of Clause]

    C-2         52.211-4015      CONFIGURATION CONTROL - ENGINEERING CHANGES                               JUL/2002

                (TACOM)

     (a) DEFINITIONS:

          (1)  Engineering Change Proposal (ECP).  An ECP is a suggestion that we (the Government) permanently change some requirement

of the Technical Data Package (TDP). ECPs can be issued before or during contract performance.  NOTE: The current Government Standard

allows us ninety days to process routine ECPs. If you (the contractor) need a response in less than ninety days to meet contract

requirements, you should consider submitting a deviation along with your ECP.

          (2)  Request for Deviation (RFD).  A RFD is a one-time request to deviate from TDP requirements.  You must submit your

deviation request once you realize that you desire to deviate from the TDP requirements.  You can request a deviation for a specific

number of parts or the entire contract quantity.

          (3)  Value Engineering Change Proposal (VECP).  A proposal that --

               (i)  Requires a change to the instant contract; and

               (ii)  Results in reducing the overall projected cost to the agency without impairing essential functions or

characteristics; provided, that it does not involve a change --

                    (A)  In deliverable end item quantities only;

                    (B)  In research and development (R&D) end items or R&D test quantities that is due solely to results

                         of previous testing under this contract; or

                    (C)  To the contract type only.

          (4)  Notice of Revision (NOR).  A NOR describes the proposed changes to a technical document being requested by an ECP.

     (b)  When will TACOM start processing change requests?  TACOM won't start processing any ECP, VECP, or RFD until we receive the

ACO's comments (see paragraph (e) below) and the ECP, VECP, or RFD documentation.

     (c)  Contractor Responsibility.  ECPs, VECPs, and RFD shall contain information per the instructions outlined on the Data Delivery

Descriptions (DDDs) which can be found at the following website:  http://contracting.tacom.army.mil/engr/engrchange.htm.  Forms for

preparing an ECP, VECP, or a RFD can also be found at this website.  You may use other media, as long as you give us all the information

outlined in the DDDs.

          (1)  Identify the two-digit Weapon System Code (WSC) on your submittal.  The WSC for this procurement is (39).

          (2)  The Contractor shall submit ECPs/VECPs/RFDs to the Government electronically.  You must use one of the following

electronic mediums: 100 megabyte Zip*-disk, 3 1/2 inch disk, 650 megabyte CD ROM, or E-mail. (E-mail files must be sized 3.5 mb or

less.)  Identify the software application, and version, that you used to create each file submitted.

          (3)  ECPs/VECPs/RFDs submitted in paper form are unacceptable and will be returned.  You must use one of the following

electronic formats:

               (i) Files readable using these Microsoft 97 Office Products: Word, Excel, PowerPoint, or Access. Spreadsheets must be

sent in a file format that includes all formulae, macro and format information. Print image is not acceptable.
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               (ii) Files in Adobe PDF (Portable Document Format).

               (iii)  Files in HTML (Hypertext Markup Language). HTML documents must not contain active links to live Internet sites or

pages. All linked information must be contained within your electronic ECPs/VECPs/RFDs and be accessible offline.

               (iv)  Other electronic formats. Before preparing your ECPs, VECPs or RFDs in any other electronic format, please e-mail

the engineer, copy-furnished to the buyer and ACO, to obtain a decision as to the format's acceptability.  Failure to e-mail the

engineer to seek an alternate format's acceptability may result in rejection of your submission.  All alternate methods must be at no

cost to the Government.  NOTE: The above formats may be submitted in compressed form using self-extracting files.

     (d)  Submittal Procedures for ECPs/VECPs/RFDs.

          (1)  Send one copy of the ECP, VECP or RFD in electronic format to your ACO.

          (2)  Send one copy of the ECP, VECP or RFD in electronic format to the buyer listed on the solicitation/ contract document.

WARNING - Submit complete, legible, virus free packages per paragraphs 1 and 2 above, or we may return your ECP/VECP/RFD without

processing them.

     (e)  ACO Responsibility.  Within ten working days from the day you receive the contractor's request, the ACO must prepare Comments

on the ECP, VECP, or RFD in electronic format, and forward it as follows:

ECPs, VECPs, and RFDs.  Email a copy of the contractor's request and ACO comments (DD Form 1998) to the engineer (rileyr@tacom.army.mil)

and the buyer identified in block 7 of the solicitation cover sheet (SF 33), block 5 on the Standard Form 26, or block 6 on the DD Form

1155.

     (f)  Approval of ECPs, VECPs and RFDs.

          (1)  ECPs should be used to make permanent changes in the Government Technical Data Package (TDP).  Contractual relief should

be requested using a Request for Deviation.  This is because the Government requires more time to analyze any proposal to permanently

change the specification or TDP.  Cost saving improvements to the TDP should be submitted as a VECP, if a VE clause is contained in the

contract.

          (2)  ECPs.  TACOM will review and make a decision within the ninety day timeframe. Notification of our decision will be made

by the contracting officer or representative.

          (3)  RFDs.  Decision on RFDs will be made within 30 days from the date we receive them from the ACO.

     (g)  Processing Emergency and Urgent ECPs.  Ordinarily, ECPs submitted by the contractor will be deemed routine.  If you submit an

ECP that you consider to be an emergency or urgent (as defined in paragraph 11 of DDD for ECPs), you must immediately notify the PCO.

TACOM will review the criticality of the ECP, and, if we determine that it is urgent or critical, we'll follow the appropriate

processing time-frames as outlined in paragraph 11 of the DDD for ECPs.

     (h)  Reminder - Only the PCO can change the Contract.  NO OTHER GOVERNMENT REPRESENTATIVE is authorized to make a commitment for,

or bind the Government.

     (i)  RFDs shall contain sufficient pricing data to determine if a downward equitable adjustment to the contract is required.

     (j)  Questions.

          (1)  Questions about preparation and submittal of change request should be directed to the Government Quality Assurance

Representative (QAR).

          (2)  Questions about the status of change requests you've already submitted, contact the buyer. You can find the buyer's name,

number and e-mail address in block 7 of the solicitation cover sheet (SF 33), block 5 on the Standard Form 26, or block 6 on the DD Form

1155.

                                                          [End of Clause]
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C.3 SCOPE OF WORK For RTCH RT-240 Reset

C.3 - I.  General Information:  This repair is part of the Army Material Command (AMC) RESET Program.

A.  Approach:

   1.  This scope of work (SOW) covers the Overhaul/Maintenance/Repair and CARC Painting of RTCH RT-240. The contractor shall provide

all personnel, equipment, tools, materials, repair parts, transportation, supervision and other items and services to inspect and

overhaul the RTCH RT-240 to 10/20 standards and beyond (3D Delayed Desert Damage) IAW Technical Manuals (TMs) requirements (e.g., torque

and common hardware specifics) and requirements listed below and in Attachment 002 Table 1.

   2.  Vehicles processed under this program will be classified Condition Code A.

CODE A is described as follows: "New, used, repaired or reconditioned material which is serviceable and issuable to all customers

without limitation or restrictions.  Includes material with more than 6 months shelf life remaining."

B.  Applicable Documents: The following documents (Technical Manuals (TM)/Tech Bulletins (TB)) are applicable to this work effort

and form a part of this scope of work:

   RTCH RT-240 UNIQUE TMs:

   a. TM 10-3930-675-10         1 July 2001 (Operator's Manual)

   b. TM 10-3930-675-20-1       1 July 2001 (Unit Maintenance, Volume 1)

   c. TM 10-3930-675-20-2       1 July 2001 (Unit Maintenance, Volume 2)

   d. TM 10-3930-675-34         1 July 2001 (Direct Support and General Support Maintenance)

   e. TM 10-3930-675-24P        1 July 2001 (Unit, Direct Support and General Support Maintenance Repair Parts and Special

                                             Tool List)

   f. LO 10-3930-675-12         1 July 2001 (Lubrication Order)

   UNIVERSAL TBs:

   a. TB 750-651 (Use of Anti-freeze Solutions, Antifreeze Extended and Cleaning Compounds Test Kit in Engine Cooling Systems)

   b. TB 9-2300-247-40 Frame/Welding Repair

   c. TB 42-0242 CARC Spot Painting (Water Based Specifications)

   d. TB 43-0142 Safety Inspection and Testing of Lifting Devices

   e. TB 43-0209 Color Marking & Camouflage Painting of Military Vehicles

   f. TB 43-0213 Corrosion Prevention & Control, Including Rustproofing

   g. TB 43-0221-2 Delayed Desert Damage, Special Maintenance Procedures for Tactical, Combat and Special Purpose Equipment ( see

      APP A for a thorough list of references)

   h. TM 9-2610-200-14 Care, Maintenance, Repair and Inspection of Pneumatic Tires & Inner Tubes

   i. TM 9-6140-200-14 Maintenance Manual for Lead Acid Batteries

C.  Definitions:

Serviceable Part:  Any part that is capable of meeting the requirements of the TMs.

Non-serviceable Part:   Any part that is not capable of meeting the requirements of the TMs.

Baseline Configuration:   Vehicle overhauled to original configuration in accordance with the TMs and any approved ECP's, VECP's or

RFD's.

C.3 - II. Requirements

A.  Preshop Analysis and degree of disassembly:    ___________________________________________

    1.  A preshop analysis will be made of every vehicle overhauled under the provisions of this SOW using the best available diagnosis,

inspection, and testing techniques to determine extent of work and parts required. As part of this analysis, an AOAP sample will be

analyzed at the contractor's designated facility for the engine, transmission and main hydraulic system of these vehicles. Vehicles may

be subjected to a preshop diagnostic test to determine the condition, function, and performance of the power train components, to

include engine, transmission, differentials, starter, accelerator pedal and associated drive line assemblies. A visual technical

inspection utilizing the equipment 10/20/34 TMs and TB 43-0221-2 section 1. This will be performed on the stationary Vehicles that are

not able to be driven due to operational or safety concerns. All Vehicles and assemblies will be disassembled to the extent necessary to

determine that components meet the requirements specified in this SOW.

    2.  To correct any potential Southwest Asia (SWA) environmental damage to this equipment (sand, water, or corrosion) it is necessary

to follow all of the procedures of section 1 (General TACOM Equipment) in TB 43-0221-2, Delayed Desert Damage Special Maintenance

Procedures for Tactical, Combat and Special Purpose Equipment to prevent premature failure to any components and sustain readiness.
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    3.  To the fullest extent possible, test equipment will be used to determine that assembly and subassemblies meet prescribed

reliability, performance, and work requirements. The results from utilizing this test equipment along with other related factors will

help determine if the assembly and subassemblies can be repaired or must be replaced.

    4.  Check for oil seal and gasket leakage - Evidence of lubricating or hydraulic oils passing through or around a seal (a light

film) in itself is not a defect; however, consideration must be given to the fluid capacity of the item being checked/inspected.  The

following will be used as a guide in determining the degree of oil loss:

      a.  Class I - Seepage of fluid (as indicated by wetness or discoloration) not great enough to form drops.

      b.  Class II - Leakage of fluid great enough to form drops, but not enough to drip from the item being checked/inspected.

      c.  Class III- Leakage of fluid great enough to form drops that fall from the item being checked/inspected.

B.  Project Management. The contractor shall establish and maintain management operations for the reset of the RTCH RT-240. Project

Management consists of those activities required to plan, direct and control the reset process of the RTCH RT-240. Those activities

include organizing and directing all work to accomplish the objectives of this SOW and identifying impending problems relating to

technical and delivery schedules.

C.  Integrated Process Team (IPT) Management Philosophy:  A joint contractor/Government IPT shall be established to serve as the primary

management vehicle for monitoring the status of the RTCH RT-240 Reset program. All functional areas shall be included in the IPT, with

sub IPTs as appropriate. The overall Management IPT shall serve as a means of coordination, monitoring schedule and contract

performance, and directing the sub IPTs. The Management IPT shall ensure compliance with regulatory and contractual requirements. No

changes to the contract are authorized without the written approval of the Contracting Officer. All issues and problems will be posted

to the contractors AKO account.

D.  Receipt and Storage: Upon receipt of the vehicle by the contractor, the RTCH RT-240 shall be identified by model number and serial

number and be thoroughly inspected for the Baseline Configuration for that particular Model ( operating hours and any mounted

equipment).  All noticeable missing components/parts shall be noted and recorded. All non-approved modifications or additions shall be

documented and photographed.

E.  Disassembly and Reassembly:  Vehicle disassembly and reassembly will be accomplished in accordance with the applicable equipment TMs

and the contractors SRA work package procedures.

F.  Core Effort. The core effort is defined as and shall include only those tasks that are common to and performed on each vehicle

including component/part replacement, upgrades and related tasks. The Core Effort may be updated by contract modification if required.

The government will issue delivery orders for core effort at the fixed price identified in the contract. Each vehicle shall have an "R"

stamped after the Serial Number and the date RESET was completed stamped on the data plate. New data plates will be attached to the

vehicles.

G.  Mandatory Replacement Parts/Compliance Requirement:  The following items shall be replaced with new TM compliant parts or kits to

correct any potential desert damage:

    1.  Install new fluids and lubricants

    2.  Install all new drive belts and filters

    3.  Whenever required by TM, replace all seals, gaskets, lock washers, locknuts with new.  Ensure all gaskets and seals are replaced

        on assemblies that have been disassembled.

See Attachment 001 Appendix A Table 2 for the comprehensive MRPL (Mandatory Replacement Parts List).

H.  Inspect and Repair Only as Necessary (IROAN) (ATTACHMENT 002): All components not designated for replacement in paragraph II.F

above, shall be processed in accordance with the PMCS (Preventive Maintenance Checks and Services) specified in the TMs to include a

complete annual service as well as Table 1 (Mandatory Inspection, Repair/Replace Only As Necessary List) below.  All faults found and

all the specific mandatory repairs/tasks will be repaired/performed utilizing parts in accordance with the TMs/TBs.  In addition to the

list below, if there is an oil sampling type valve located at the engine/transmission oil cooler, inspect it to ensure it is working

properly.

     Mandatory Inspection, Repair/Replace Only As Necessary List (SEE Attachment 002 IRON Table 1)

I.  Lubrication.  AOAP will not be the governing authority for replacement of the component oil or lubricant on any equipment returning

from SWA that has a Class III leak. As TB 43-0221-2 specifies, any vehicle returning from SWA that does not show class III leaks should

have the fluid and filters changed at the next scheduled service IAW LO. Lubricate vehicle IAW LO 10-3930-675-12.  Only prescribed

grease, oil, and antifreeze which complies with the applicable military specifications can be used.  Reuse of drained lubricants is not

authorized. Operate the equipment for 5 hours using the modified PD2215 TM2 test procedure after all repairs have been completed and

submit an oil sample from the engine, transmission and main hydraulic system to the local AOAP lab for analysis. All results must be

"NORMAL" or maintenance actions must be taken to achieve this result.
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J.  Required Publications. The Government will provide the contractor with all applicable manuals, military specifications, and other

reference material required to accomplish the inspection, maintenance and repairs.

K.  Additional Work Effort (AWE). The AWE is the set of repair and overhaul actions beyond the core effort unique to each vehicle. The

contractor shall perform AWE on each vehicle up to the maximum amount per vehicle established at after contract award during start of

work meeting. In the event that the cost of the recommended AWE is anticipated to exceed the amount authorized at clause H-19, the

contractor shall not perform any repairs until the PCO provides written authorization. The PCO will examine and approve all AWE requests

in excess of the dollar thresholds established at clause H-15. The contractor shall perform this AWE at the same time as the core

overhaul effort or at such a time as the contractor finds that this work is most efficiently integrated into their regular work

processes. The list of work performed under this phase shall be included with the AWE report for each vehicle. The contractor shall

ensure that they charge the government strictly for the AWE performed and not for any effort already paid for under the core overhaul

effort.

The Contractor must submit an Additional Work Effort request to the Contracting Officer for any AWE request above the contractor

approval authority. The Contracting Officer shall determine if the AWE is reasonable and acceptable and shall either approve or

disapprove the request within 10 days. Contractor performance of any AWE over the Contractor Approval Authority without the PCO's

approval will be at the Contractor's expense.

L.  The contractor will perform repair of vehicles to 10/20 standards + 3D within the scope and timeline authorized by the contract.

Major components and assemblies such as engines, transmissions, etc. will not be rebuilt, but replaced.

M.  Coordinate with the Contracting Officer for transportation of swapped out assemblies back to a Government supply activity.  The

contractor shall segregate, clean and pack swapped out parts prior to transportation in accordance with US Army regulations.

N.  The contractor will inform and receive approval to continue repairs from the Contracting Officer when repair costs for a vehicle are

estimated to exceed ($163,110.90) of the total vehicle replacement cost.

O.  Status Report. The contractor shall furnish a monthly status report to the government showing the work in progress and a summary of

work completed. The report shall include: delivery order number, vehicle serial number, vehicle attachments (if any), military location,

dealer, labor rate, actual pick up date, AWE approval amount, AWE approval date, date inspector notified, actual completion date,

inspection completion date, vehicle return date, core invoice amount, core invoice date, AWE invoice amount, AWE invoice date, and

invoice total. The contractor shall include any new warranty certifications with the monthly status report. The contractor shall provide

this report per CDRL A001 (Exhibit A).

P.  Disposition of Replaced Parts.  For a period of 30 days, starting on the date the government inspector signs the DD250 or other

appropriate acceptance document; the contractor shall keep on hand all parts removed from the Reset vehicles. During that time period,

the contractor shall permit government inspectors to examine and take possession of any of those parts upon request.

Q.  Disposition of Parts Removed from Vehicles:  The contractor will be responsible for safely disposing of all parts removed from the

vehicles during the reset process in accordance with federal, state, and local laws and ordinances.  All reparable unserviceable

components should be credited to the contract including any scrap.

R.  Start of Work Meeting. The contractor shall host a start of work meeting at its facility, unless some other location is designated

in the contract, within 30 days after the award of the first delivery order. The contractor shall at a minimum invite the Contracting

Officer identified in Section C or in an appointment letter, the Contract Specialist identified on the face page of this document, and

the Administrative Contracting Officer (ACO). The CO, Contract Specialist, and ACO shall be given at least 14 days advance notice of the

time, date, and location of the start of work meeting. The preferred method of notification is by email.

C.3 - III. Process:

A.  Requisition of Vehicles:  The Government will identify and notify the contractor of the vehicles to be inducted into the Reset

Program and arrange for these vehicles to be shipped to the contractor.  Vehicles will be provided to the contractor in an "as is"

condition and some probably will not be in a drivable condition. The contractor shall pick up the vehicles at government sites as

required. The contractor shall pick up the vehicles at designated government sites and transport them to a contractor Reset facility.

The contractor may perform the Reset effort at any facility within its authorized service network. The contractor shall, however, make

their best effort to ensure that the selected repair facility is within a 200-mile radius of the location from which the vehicle is

taken or will be returned to. The contractor shall also be responsible for making all arrangements related to transportation and

loading, including operating the vehicle and performing any needed disassembly required to transport the vehicle, as well as the actual

transporting of the vehicles. Ten days prior to the planned arrival of their transportation personnel, the contractor shall notify the

government POC's identified in the contract delivery order to firmly fix the exact time and place of vehicle pick up/delivery and

transportation. The Reset vehicles shall be picked up within 60 days of delivery orders being received, unless mutually agreed upon by

the government and contractor. Once a vehicle has been picked up, the contractor has 20 days in which to submit an AWE to the

government. For AWEs below the threshold per clause H-15 "Contractor Approval Authority", the contractor shall deliver the Reset vehicle
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back to the designated unit within 60 days of pick-up. AWEs that exceed the dollar threshold at clause H-15 require PCO approval. The

government has 10 days in which to review and provide disposition for these AWEs over the threshold. The contractor shall deliver the

Reset vehicle back to the designated unit within 60 days of PCO AWE approval.

Placing Orders for Reset Effort. The PCO will place delivery orders under this contract by obligating:

    1) the fixed price per vehicle for core effort and

    2) the estimated cost for AWE. Each delivery order will show the following information:

            The quantity of vehicles for Reset.

            The known location of each vehicle for Reset.

            The known serial number of each vehicle for Reset.

            A point of contact, with telephone number at the vehicle's pick-up and return location.

            The pick-up and return location Department of Defense Activity Address Code (DODAAC).

B. Vehicle Inspection. The contractor shall inspect in detail each vehicle going through Reset at their repair facility. The contractor

shall ensure that the inspection is sufficient to determine the condition of the inspected vehicles and to identify any additional

repairs (AWE) beyond those described in the core effort. The contractor shall not proceed with the Reset effort for a vehicle if the

vehicle frame is cracked or bent to such a degree that it requires replacement. The contractor shall notify the PCO if the above

condition exists. The PCO will make a determination whether to proceed with Reset on that vehicle. The PCO may amend the delivery order,

striking that vehicle serial number from the list and deobligating the funds associated with the Reset of that vehicle. The contractor

will be paid for all transportation, assembly/disassembly inspection and cleaning costs incurred for that vehicle. At its option, the

government may substitute another vehicle from its fleet in place of the rejected vehicle.

C. Condition Assessment Report (CAR) and AWE Report. The contractor shall prepare a CAR and AWE report for each vehicle inspected under

this Reset contract, whether it is below or above the AWE dollar threshold. The contractor shall deliver the CAR and both the "Summary"

and "Detailed" AWE Reports to the addressees shown in CDRL A002 (Exhibit B).

Each report shall contain at a minimum:

     a. (CAR and AWE) All identifying vehicle information in accordance with commercial practices including end item serial number,

        system nomenclature (RTCH RT-240), National Stock Number (NSN) and US Army system registration number.

     b. (CAR only) A general description of the vehicle's condition and appearance.

     c. (CAR only) Engine hour/mileage meter reading.

     d. (CAR only) Serial number and condition of the engine to include the condition of engine components.

     e. (AWE only) A list of repair actions which are needed for the vehicle, including part numbers and descriptions. The contractor

        shall include in the report the estimated cost of material, labor, and any additive prime contractor overheads and markups to

        perform the Reset repair actions needed. The contractor shall price the total effort. The contractor shall segregate the

        additional recommended repairs by segment area of machine as shown below:

        Engine

        Starting, Charging & Fueling System

        Radiator/Cooling Systems

        Torque Converter

        Transmission

        Steering

        Brakes

        Axles & Tires

        Hydraulic System

        Vehicle Frame & Guards

        Operator's Compartment

        FOPS

        Electrical System

        Boom Assembly

        Top Handler

        Fuel

        Miscellaneous

        Transportation

        Total

     f. (CAR and AWE) A condition summary of the vehicle which lists repairs necessary and probable cause, such as wear and tear,

        improper lubrication, improper training, etc.
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D. Final Inspection of Reset Vehicles. Ten days before a Reset vehicle is ready for final inspection, the contractor shall notify the

Defense Contract Management Area Office located in the region of the dealer who is performing the work. Upon arrival of the government

inspector, the contractor shall conduct an operational performance test (operate the equipment with and without a container attached for

each model). The government inspector will also validate by reviewing maintenance records and spot checking the equipment using Table 1

Attachment 002 (requirements) of this SOW to ensure all tasked required were performed satisfactorily. Upon successful completion of

these tests and validations, the government inspector will sign the DD250 or other appropriate acceptance document for each vehicle.

E.  Requests for Deviations:

    1.  The Contractor may submit requests for relief from a particular contract requirement without affecting a change to the

applicable technical data. These requests shall be submitted in the form of Request for Deviations (RFDs) in accordance with the

requirements of this contract and Data Delivery Description (DDD)- Request for Deviation (RFD). This DDD can also be found at:

<http://contracting.tacom.army.mil/engr/engrchange>. An RFD form suitable for contractor's use can also be found at this web site. The

RFD(s) shall be delivered in accordance with DI-CMAN- 80640C, CDRL A003. Variances to deviate from these requirements are for the

benefit of the Contractor and consideration offered for acceptance of the proposed RFD shall be attached as part of the RFD.

    2.  Effectivity Certification: Changes resulting from RFDs shall be incorporated into production through contract modification.

Actual cut-in of these changes shall be at a single end item cut-in point.  Each RFD shall be applied to the production line at one time

in their entirety. The contractor shall maintain the original effectivity point certification on file and available to the government.

    3.  Supporting Data: Sufficient supporting data to evaluate the proposed request to deviate or waive requirements, legible and in

electronic format, such as drawings, supplemental drawings, sketches, specifications, e-mail messages, manufacturer's data sheets, etc.,

shall be included with all RFD actions.

                                               *** END OF NARRATIVE C 001 ***
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SECTION D - PACKAGING AND MARKING

D.1  REQUIREMENTS

The equipment shall be processed for shipment and storage in accordance with shipment and storage instructions prepared by the

contractor and approved by the Government.

D.1.1 Immediate Use.

Manufacturers standard commercial procedures shall be used provided they will protect equipment for immediate shipment.

D.2  SPARE/REPAIR PARTS

All spare parts/SSP items will be packaged and packed to meet ASTM D3951.

D.3  MARKING

Marking For CONUS shipments: Include consignee and consignor.  No identification or contract data markings are required.  All special

markings/Mark For will be provided by the contracting officer.

                                               *** END OF NARRATIVE D 001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.211-4016      CARC PAINT-PRETREATMENT REQUIREMENTS FOR FERROUS, GALVANIZED AND          AUG/2003

                                 ALUMINUM SURFACES

     (a)  Ferrous and galvanized surfaces shall be cleaned and pretreated with a Type 1 microcrystalline zinc phosphate system per TT-C-

490E.   Alternate pretreatment systems for ferrous substances must meet the performance tests specified in paragraphs 3.5.7, 3.5.8,

4.2.7, and 4.2.8 of TT-C-490E.   Corrosion resistance tests will be conducted on a monthly basis (two test coupons) after the process

has been found to be in compliance with the (pretreatment chemicals) manufacturers instructions.   Process control tests for this or

alternative systems must ensure that the process remains in control and must be documented per ISO 9000 series and approved by TACOM.

Testing (corrosion resistance and adhesion) must be performed on the same substrate and the same thickness of primer minus topcoat used

in production.   Unless otherwise specified, MIL-P-53022 and -53030 primers shall be salt spray tested for 336 hours (ASTM B117).  All

electrocoat primers shall be tested for 1000 hours.   Test coupons shall be scraped at a 30 degree contact angle (approximate), with a

one inch (approximate) metal blade such as a putty knife, between 24 and 168 hours after removal from the neutral salt spray cabinet for

coupon evaluation.   Any TT-C-490E (Type I) inorganic crystalline pretreatment is limited to a maximum build equivalent of 500 mg per

square foot to minimize chipping of the CARC system.   All TT-C-490E (Type I) zinc phosphate pretreatment systems must be documented per

ISO 9000 series and approved by the procuring activity prior to use.   The procedure containing all the elements specified in paragraph

3.2 of TT-C-490E shall be submitted to the procuring activity no less than 45 days prior to start of work.   Qualification will consist

of verification that the process with its controls can meet the performance requirements in the specification.   The performance of zinc

phosphate or any proposed alternate pretreatment system must be demonstrated and approved by the procuring activity.  Prior to

production, a Letter of Approval shall be provided by the Contracting Officer.

Requalification of the process shall be required if the process is changed outside the limits defined in the TACOM letter of system

acceptance (Letter of Approval) provided to the application facility.

Note:  Zinc phosphate systems for galvanized surfaces require separate qualification.   Hot dipped galvanized surfaces are highly prone

to chlorine/chloride contamination from the galvanizing flux process.   This contaminant must be removed prior to pretreatment for the

coating system to pass these performance tests.   Due to the wide variation in zinc thickness with the hot dip galvanizing process, the

dry film thickness of the primer will be verified with a Tooke gage or equivalent for the purpose of production and process control.

Primer test coupons shall represent both the minimum and maximum nominal dry film thickness.   The test coupons must duplicate the

production painting process as closely as possible.

     (b)  Qualification of pretreatment systems for zinc galvanized substrates shall be performed using Accelerated Corrosion Test

protocol contained in GM 9540P, Method B, rather than salt spray.   Test coupons with pretreatment and primer only shall be cured for

seven days, and then scribed through the primer to the substrate.   After 40 cycles of test exposure, the test coupons shall be scraped

at a 30 degree contact angle (approximate), with a one inch (approximate) metal blade such as a putty knife, both parallel and

perpendicular to the scribe between 24 and 168 hours after removal from the cyclic salt spray chamber for coupon evaluation.   There

shall be no more than 3 mm of red rust creep, blistering, or loss of paint adhesion from the scribe line and no more than 5 blisters in

the field with none greater than 1 mm diameter.   This test shall be performed at two month intervals (two test coupons) to ensure that

the process remains in control.

     (c)   Aluminum substrates require a chromate conversion coating per MIL-C-5541E (or alternate, see note below), after appropriate

cleaning per TT-C-490E.   If any other alternate pretreatment is considered, it must pass 120 cycles of GM9540P, as a scribed Q-panel

when coated with the production primer.   After completion of the cyclic salt environment exposure, the panels shall be scraped as

described above, and shall have no more than 0.5 mm paint loss (creep-back) from the scribe.   In addition, there shall be no more than

5 blisters in the field with none larger than 1mm diameter.   After completion of the 120 cycle corrosion resistance test evaluation,

each test panel will be subjected to cross hatch tape test (ASTM D3359, minimum tape adhesion rating of 45 oz. per inch of width).   The

test pattern shall be 4 lines x 4 lines scribed to the metallic layer at 2mm intervals (approximate) and shall be done no closer than 12

mm from any panel edge or the scribe.   Multiple head cutters may be used.   The removal of two or more complete squares of primer shall

constitute failure.   Any alternate system must demonstrate its ability to pass both corrosion and adhesion tests on 5 consecutive days

of production to be considered acceptable.   All process steps shall be documented IAW ISO 9000 series standards and approved by the

procuring activity.

Note:   The only alternative products which have demonstrated their ability to meet these requirements for 5000 and 6000 series aluminum

alloys are Alodine 5200 and Alodine 5700.

     (d)  The use of TT-C-490E Type III: Vinyl Wash Primer (DOD-P-15328) is prohibited due to its hexavalent chromium content and high

VOC level.   The Army is committed to minimizing the use of HAPs and hazardous materials.

[End of Clause]

    E-4         52.211-4030      BASIC APPLICATION AND TESTING REQUIREMENTS FOR CHEMICAL AGENT             JAN/2003
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                (TACOM)          RESISTANT COATINGS (CARC) ON METALLIC SURFACES

     (a) Scope:  The requirements contained herein apply whenever any or all of the following specifications are cited in the contract:

MIL-C-46168, MIL-C-53039, MIL-PRF-22750, or MIL-DTL-64159.

     (b) CARC Primers:  The preferred CARC primer for all applications is cathodic, epoxy electrocoat per MIL-C-53084.  This primer can

be directly substituted whenever MIL-P-53022 or MIL-P-53030 is specified on a drawing or specification.  The dry film thickness table

below contains mandatory minimum and maximum dry film thickness requirements.  Failure of production painted hardware to comply with

these ranges will dramatically impact the corrosion resistance and/or chip resistance of the CARC coating system.  If the contractor

does not possess the personnel or equipment to meet these mandatory thickness requirements, then cathodic epoxy electrocoat must be

used.  Any part that has rust, heat treat or mill scale must be abrasive blasted prior to the application of any coating.  Select powder

coat primers which have 0.0 VOCs and 0.0 HAPS can also be used as a direct replacement for MIL-P-53022 and MIL-P-53030 primers.  These

powder coat primers, however, can only be applied by TACOM-approved applicators.  The qualification and application of these primers is

controlled by "Performance Standard for Combat Grade Powder Coat Paint - U.S. Army - TACOM" and is available at                                                                                                                ____

http://contracting.tacom.army.mil/engr/eng.htm______________________________________________

     (c)  CARC Application:  The dip application of any coating listed in the table below (with the exception of epoxy electrocoat which

is specifically designed for dip application) is prohibited.

     (d)  End-Item Inspection.  After the complete paint finish has been applied and cured* (See note below), the Contractor shall test

and inspect two units per lot for (i)workmanship, (ii) total paint film thickness and (iii) paint adhesion.  Unless otherwise agreed to

between the Contractor and the cognizant Government quality assurance representative, a lot shall be defined as all units submitted for

final Government acceptance at one time.  The use of test panels in lieu of actual production units is prohibited.  At final inspection,

the cumulative total paint film thickness of pretreatment, primer, and topcoat shall at a minimum conform to the sum of the minimum

thicknesses for individual elements of the paint finish as specified in Table I herein.  Sufficient locations shall be spot-checked to

ensure proper workmanship and paint thickness uniformity.  The size and configuration of the unit as well as the number of vendors

responsible for the paint finish of component parts shall be taken into consideration in determining the number of locations to be

checked.  The specific number of test locations shall be agreed to by the cognizant Government quality assurance representative in

advance.  In addition, two locations on each sample unit shall be selected conduct the scribe tape test.  The test locations shall be

routinely varied among the following:

          (1)  Directly adjacent to a weld.

          (2)  On or directly adjacent to a machine cut or sheared edge.

          (3)  On any mechanically formed surface when lubricants/drawing compounds were used.

          (4)  On paint touch-up areas.

The precise location for each scribe tape shall be in an inconspicuous location that has been accepted by the cognizant Government

quality assurance representative before the test is conducted.

Upon completion of the scribe tape test, the scribe marks shall be feathered into the adjacent area and touched up with the required top

coat so that the tested area again conforms to the applicable minimum specified in Table I herein.

*NOTE:  The complete paint finish is defined as the pretreatment, primer, and topcoat applied to the substrate.  Curing of the complete

paint finish is dependent upon temperature. humidity, and paint film thickness.  The time necessary to achieve sufficient adhesion to

pass the scribe tape test must be determined by each facility.  For purposes of this test, curing at ambient temperature will take 24

days.  To accelerate the curing for purposes of product acceptance, the following procedure may be followed:  Cure at 190 to 210 degrees

F. for three hours (this is time at temperature and is  therefore material thickness dependent), followed by 7 days at 65 degrees F.

minimum.

     (e)  Test Methods:

          (1)  Film Thickness.  Film thickness shall be verified with a nondestructive film gage.  The gage shall be suitable for

measurements over the applicable substrate material and shall have sufficient accuracy to ensure compliance to the thickness

limitations.  The gage shall be capable of being calibrated.  If no other calibration specification or requirement is identified

elsewhere in this contract,  then the gage shall be calibrated in accordance with ISO 10012.

          (2)  Scribe Tape Test.  The following test procedure shall be followed.  The  test surface shall be sufficiently warm and dry

to ensure adhesion of the tape.  All dimensions cited in this Scribe Tape Test description are approximate:

               (a) Scribe four one-inch lines completely through the paint finish to the substrate, one sixteenth to three thirty-

seconds of an inch apart.

               (b) Scribe four additional one-inch lines, completely through the paint finish, one sixteenth to three thirty-seconds of

an inch apart, rotated 90 degrees with respect to the first set of lines.  The resulting pattern shall contain nine squares.

 18 34

W56HZV-04-D-0160

KALMAR RT CENTER LLC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

               (c) Press a length of A-A-1830, A-A-884, or any commercially available tape with a minimum adhesion rating of 45 oz. per

inch of width firmly over the scribed pattern, rubbing out all air pockets.

               (d) Wait ten seconds, minimum.  Grasp a free end of the tape and at a rapid speed strip it from the paint surface by

pulling the tape back upon itself at 180 degrees.

NOTE:  The above two tests are not a substitute for corrosion test such as neutral salt spray or accelerated corrosion tests which

verify coating durability.

     (f)  Acceptance Criteria:

          (1)  Film Thickness.  All applicable surfaces shall have complete paint coverage.  A minimum of 75% of the applicable surfaces

of each test unit shall meet the minimum, cumulative dry film thickness requirements.  Failure of either test unit shall result in

rejection of the production lot that it represents.

DRY FILM THICKNESS TABLE

                SPECIFICATION            DRY FILM THICKNESS (Mils)

                                            (MANDATORY RANGE)

DOD-P-15328* 0.3 - 0.5

MIL-PRF-23377 1.0 - 1.5

MIL-P-53022, Type I 1.0 - 2.5

MIL-P-53022, Type II 1.5 - 2.5

MIL-P-53030 1.5 - 2.5

MIL-P-53084 0.8 - 1.5

MIL-C-22750 1.3 - 2.5

MIL-C-46168 1.8 MINIMUM

MIL-C-53039 1.8 MINIMUM

MIL-DTL-64159 1.0 MINIMUM

* May not be allowed per contract due to VOC and hexavalent chromium content.

          (2)  Scribe Tape Test (Adhesion).  The removal of two or more complete squares of top coat, or top coat-primer-pretreatment

coating, from either test unit constitutes test failure and the production lot from which it comes is rejected.  Removal of overspray

does not constitute test failure.

NOTICE:  The scribe tape test is designed to detect any major deficiency in the paint application process that would affect the

durability of the CARC finish.  Typical causes of failure are:

               (a)  Inadequate cleaning of the substrate.

               (b)  Contamination of the surface between coatings.

               (c)  Excessive paint film thickness in a single coating application.

               (d)  Application of a coating over a previous coating which has not been adequately cured.

                                                          [End of clause]
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-4         52.247-48        F.O.B. DESTINATION--EVIDENCE OF SHIPMENT (DEVIATION)                      FEB/1999

    F-5         52.247-52        CLEARANCE AND DOCUMENTATION REQUIREMENTS--SHIPMENTS TO DOD AIR OR         APR/1984

                                 WATER TERMINAL TRANSSHIPMENT POINTS

    F-6         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-7         52.211-16        VARIATION IN QUANTITY                                                     APR/1984

     (a)  A variation in the quantity of any item called for by this contract will not be accepted unless the variation has been caused

by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified

in paragraph (b) below.

     (b)  The permissible variation shall be limited to:

            ZERO  percent increase; and          ________

            ZERO  percent decrease.          ________

     (c)  This increase or decrease shall apply to THE TOTAL CONTRACTUAL QUANTITY.

                                                          [End of Clause]
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SECTION G - CONTRACT ADMINISTRATION DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.247-4000      PAYMENT OF LOADING CHARGES                                                FEB/1995

                (TACOM)

     (a)  Some of the items listed in this contract contain obligated funds to cover maximum loading/transportation charges which may be

incurred against contract shipment.

     (b)  When the contractor's invoice is accompanied by a Commercial Bill of Lading (CBL) verifying one of the following modes of

shipment, the following payments for loading and transportation charges are authorized:

          CLIN        MODE OF SHIPMENT        AUTHORIZED PAYMENT PER UNIT FOR LOADING/TRANSPORTATION CHARGES          ____        ________________        ______________________________________________________________

        (1004AA)         (Truck)                                   $15,000.00

     (c)  After all contract deliveries are completed, the ACO shall issue a unilateral contract modification to adjust the contract to

reflect actual loading and transportation charges incurred, and to deobligate unused loading charge amounts.

                                                          [End of Clause]
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.225-7005     IDENTIFICATION OF EXPENDITURES IN THE UNITED STATES                       APR/2002

    H-2         252.225-7013     DUTY-FREE ENTRY                                                           JAN/2004

    H-3         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-4         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 DEC/2000

    H-5         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

    H-6         52.216-18        ORDERING                                                                  OCT/1995

     (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders

by the individuals or activities designated in the Schedule.  Such orders may be issued from MAy 2004 through Apr 2009.

     (b)  All delivery orders or task orders are subject to the terms and conditions of this contract.  In the event of conflict between

a delivery order or task order and this contract, the contract shall control.

     (c)  If mailed, a delivery order or task order is considered issued when the Government deposits the order in the mail.  Orders may                                                                  ______

be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

                                                          [End of Clause]

    H-7         52.216-19        ORDER LIMITATIONS                                                         OCT/1995

     (a)  Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than 1, the          _____________

Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

     (b)  Maximum order.  The Contractor is not obligated to honor--          _____________

          (1)  Any order for a single item in excess of 1.

          (2)  Any order for a combination of items in excess of 10.

          (3)  A series of orders from the same ordering office within 90 days that together call for quantities exceeding the

limitation in subparagraph (1) or (2) above.

     (c)  If this is a requirements contract (i.e., includes the REQUIREMENTS clause at subsection 52.216-21 of the Federal Acquisition

Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds

the maximum-order limitations in paragraph (b) above.

     (d)  Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in

paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after issuance, with written notice

stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government

may acquire the supplies or services from another source.

                                                          [End of Clause]

    H-8         52.216-21        REQUIREMENTS                                                              OCT/1995

     (a)  This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule.

The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract.  Except as

this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as estimated                                                                                                                             _________

or maximum in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.   _______

     (b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the ORDERING clause.  Subject to

any limitations in the ORDER LIMITATIONS clause or elsewhere in this contract, the Contractor shall furnish to the Government all

supplies or services specified in the Schedule and called for by orders issued in accordance with the ORDERING clause.  The Government

may issue orders requiring delivery to multiple destinations or performance at multiple locations.

     (c)  Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services

specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule.
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     (d)  The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this

contract.

     (e)  If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be

specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may

acquire the urgently required goods or services from another source.

     (f)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order.  The contract shall govern the Contractor's and the Government's rights and

obligations with respect to that order to the same extent as if the order were completed during the contract's effective period;

provided, that the Contractor shall not be required to make any deliveries under this contract after 30 Jul 2009.________

                                                          [End of Clause]

    H-9         52.217-4001      SEPARATELY PRICED OPTION FOR INCREASED QUANTITY                           APR/1997

                (TACOM)

     (a)  The Government hereby reserves the right to increase the quantity of the contract item up to an additional quantity of 100

units.  The unit price for such option quantity shall be as set forth in CLIN 1001AA and 1002AA.  This option may be exercised by the

Government at any time, but in any event not later than 180 days after 30 Apr 2007.  In addition, such option may be exercised in

increments, subject to the stated total additional quantity limitations, price(s), and the above-stated time for exercise of the option.

     (b)  Delivery of the items added by the exercise of this option shall continue immediately after, and at the same rate as, delivery

of like items called for under this contract, unless the parties hereto otherwise agree.

     (c)  Additionally, prior to the expiration of the original option period identified in paragraph (a) above, the Government may seek

a bilateral extension of the option period for an additional period not to exceed 90 days from the expiration date of the original

option period.

                                                          [End of Clause]

   H-10         252.225-7003     REPORT OF INTENDED PERFORMANCE OUTSIDE THE UNITED STATES                  APR/2003

(a) The offeror shall submit a Report of Contract Performance Outside the United States, with its offer, if-

(1) The offer exceeds $10 million in value; and

(2) The offeror is aware that the offeror or a first-tier subcontractor intends to perform any part of the contract outside

the United States and Canada that-

(i) Exceeds $500,000 in value; and

(ii) Could be performed inside the United States or Canada.

(b) Information to be reported includes that for-

(1) Subcontracts;

(2) Purchases; and

(3) Intracompany transfers when transfers originate in a foreign location.

(c) The offeror shall submit the report using-

(1) DD Form 2139, Report of Contract Performance Outside the United States; or

(2) A computer-generated report that contains all information required by DD Form 2139.

(d) The offeror may obtain a copy of DD Form 2139 from the Contracting Officer.

(End of provision)

   H-11         252.225-7043     ANTITERRORISM/FORCE PROTECTION FOR DEFENSE CONTRACTORS OUTSIDE THE        JUN/1998

                                 UNITED STATES

     (a) Except as provided in paragraph (b) of this clause, the Contractor and its subcontractors, if performing or traveling outside

the United States under this contract, shall-

          (1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

          (2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory basis,

register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country nationals comply with any security

related requirements of the Embassy of their nationality;

          (3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information commensurate with
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that which the Department of Defense (DoD) provides to its military and civilian personnel and their families, to the extent such

information can be made available prior to travel outside the United States; and

          (4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and subcontractor

personnel.

     (b) The requirements of this clause do not apply to any subcontractor that is-

          (1) A foreign government;

          (2) A representative of a foreign government; or

          (3) A foreign corporation wholly owned by a foreign government.

    (c) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from HQDA (DAMO-ODL)/ODCSOP;

telephone, DSN 225-8491 or commercial (703) 695-8491. For additional information: Assistant Secretary of Defense for Special Operations

and Low Intensity Conflict, ASD(SOLIC); telephone, DSN 255-0044 or commercial (703) 695-0044.

                                                          [End of Clause]

   H-12         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    APR/2004

                (TACOM)

*  "Microsft 97" below should read "Microsoft Office 2000"

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (F

ACNET).  Federal Standard Version 3050 of Standard X12 from the American National Standards Institute (ANSI) will be used as the format

for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM
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       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]

   H-13         52.245-4000      ACCOUNTABILITY OF ITEMS UNDER OVERHAUL/MAINTENANCE/REPAIR CONTRACTS       MAY/2001

                (TACOM)

     The contractor shall, upon receipt of any items specified for overhaul, maintenance or repair, send the following information by

email to:

Commercial Repair Program (CRP)@tacom.army.mil

This information will account for Government assets during transit and while in the possession of the contractor until they are returned

and received by the Government or its representative.

          (1)  Upon receipt of Government assets, notification must be provided within 5 business days detailing the NSN, document

number, quantity, and date of receipt for assets sent to the contractor in support of an overhaul/maintenance/repair program.

          (2)  A monthly report must be submitted showing how many assets were repaired,

how many were scrapped and how many were shipped back to the Government under the overhaul/maintenance/repair program.

          (3)  All shipping documentation accompanying repaired assets returned to the Government must have the following statement

annotated in the remarks portion of the shipping document:  "RETURN FROM REPAIR, MARK FOR:  (the document number under which the assets

were received at the contractor location)."  NOTE:  The quantity shipped under each document number must not exceed the quantity

received under that same document number.

                                                          [End of Clause]

   H-14         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           JAN/2002

                (TACOM)

    (a) The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address: DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number: (586) 574-5527 and

use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b) These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c) The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

      H-15        ESTIMATED COST AND APPROVAL   -  CONTRACTOR REQUIRED APPROVAL AUTHORITY

As set fourth in CLIN 1002AA of Section B, the contractor is authorized to perform additional work effort (AWE) at an estimated cost of

$163,110.90, inclusive of fee, for each of the vehicles included in this RESET program.  Accordingly, for any work beyond that amount,
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the contractor must submit for approval of the same to the PCO.  The estimated AWE will be re-negotiated after completion of the first

three vehicles during the start of work meeting held at the contractor's facility.  The PCO shall determine if the AWE is reasomable and

acceptable and shall either approve or disapprove the request within 10 working days of receiving a request from the the contractor.

Contractor performance of any AWE over the threshold amount in CLIN 1002AA without approval of the PCO shall be at the contractor's

expense.

                                                                 (End of Clasue)

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-12         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-13         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-14         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-15         52.215-10        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA                        OCT/1997

   I-16         52.215-12        SUBCONTRACTOR COST OR PRICING DATA                                        OCT/1997

   I-17         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-18         52.215-14        INTEGRITY OF UNIT PRICES (ALTERNATE I, (OCT 1997))                        OCT/1997

   I-19         52.215-18        REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB)        OCT/1997

                                 OTHER THAN PENSIONS

   I-20         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-21         52.219-9         SMALL BUSINESS SUBCONTRACTING PLAN                                        JAN/2002

   I-22         52.219-16        LIQUIDATED DAMAGES - SUBCONTRACTING PLAN                                  JAN/1999

   I-23         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-24         52.222-4         CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION       SEP/2000

   I-25         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    JAN/2004

   I-26         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-27         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-28         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-29         52.222-29        NOTIFICATION OF VISA DENIAL                                               JUN/2003

   I-30         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-31         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-32         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-33         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-34         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JAN/2004

   I-35         52.226-1         UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             JUN/2000

                                 ENTERPRISES

   I-36         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

   I-37         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-38         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (NONCOMPETITIVE CONTRACT)                 APR/2003

   I-39         52.229-6         TAXES--FOREIGN FIXED-PRICE CONTRACTS                                      JAN/1991

   I-40         52.232-1         PAYMENTS                                                                  APR/1984

   I-41         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-42         52.232-11        EXTRAS                                                                    APR/1984

   I-43         52.232-17        INTEREST                                                                  JUN/1996

   I-44         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-45         52.232-25        PROMPT PAYMENT                                                            OCT/2003

   I-46         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-47         52.233-1         DISPUTES                                                                  JUL/2002

   I-48         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-49         52.242-12        REPORT OF SHIPMENT (REPSHIP)                                              JUN/2003
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-50         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-51         52.243-1         CHANGES--FIXED-PRICE                                                      AUG/1987

   I-52         52.244-2         SUBCONTRACTS  (ALT I--AUG 1998)                                           AUG/1998

   I-53         52.245-4         GOVERNMENT-FURNISHED PROPERTY (SHORT FORM)                                JUN/2003

   I-54         52.245-19        GOVERNMENT PROPERTY FURNISHED AS-IS                                       APR/1984

   I-55         52.246-24        LIMITATION OF LIABILITY--HIGH-VALUE ITEMS                                 FEB/1997

   I-56         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-57         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-58         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-59         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-60         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-61         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES

   I-62         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-63         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-64         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-65         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

   I-66         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-67         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-68         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS                                  APR/2003

   I-69         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS (ALT 1)                          APR/2003

   I-70         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    MAY/2004

   I-71         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-72         252.225-7042     AUTHORIZATION TO PERFORM                                                  APR/2003

   I-73         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             SEP/2001

                                 ENTERPRISES

   I-74         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

   I-75         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-76         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

   I-77         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-78         252.245-7001     REPORTS OF GOVERNMENT PROPERTY                                            MAY/1994

   I-79         252.247-7021     RETURNABLE CONTAINERS OTHER THAN CYLINDERS                                MAY/1995

   I-80         52.216-22        INDEFINITE QUANTITY                                                       OCT/1995

     (a)  This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the

Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

     (b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the ORDERING clause.  The

Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including

the quantity designated in the Schedule as the maximum.  The Government shall order at least the quantity of supplies or services                                               _______

designated in the Schedule as the minimum.                                  _______

     (c)  Except for any limitations on quantities in the ORDER LIMITATIONS clause or in the Schedule, there is no limit on the number

of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple

locations.

     (d)  Any order issued during the effective period of this contract and not completed by the Contractor within that period shall be

completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and Government's rights

and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period;

provided, that the Contractor shall not be required to make any deliveries under this contract after 100 units.________

                                                          [End of Clause]

   I-81         52.216-4         ECONOMIC PRICE ADJUSTMENT--LABOR AND MATERIAL                             JAN/1997

     (a)  The Contractor shall notify the Contracting Officer if, at any time during contract performance, the rates of pay for labor
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(including fringe benefits) or the unit prices for material shown in the Schedule either increase or decrease.  The Contractor shall

furnish this notice within 60 days after the increase or decrease, or within any additional period that the Contracting Officer may

approve in writing, but not later than the date of final payment under this contract.  The notice shall include the Contractor's

proposal for an adjustment in the contract unit prices to be negotiated under paragraph (b) below, and shall include, in the form

required by the Contracting Officer, supporting data explaining the cause, effective date, and amount of the increase or decrease and

the amount of the Contractor's adjustment proposal.

     (b)  Promptly after the Contracting Office receives the notice and data under paragraph (a) above, the Contracting Officer and the

Contractor shall negotiate a price adjustment in the contract unit prices and its effective date.  However, the Contracting Officer may

postpone the negotiations until an accumulation of increases and decreases in the labor rates (including fringe benefits) and unit

prices of material shown in the Schedule results in an adjustment allowable under subparagraph (c)(3) below.  The Contracting Officer

shall modify this contract (1) to include the price adjustment and its effective date and (2) to revise the labor rates (including

fringe benefits) or unit prices of material as shown in the Schedule to reflect the increases or decreases resulting from the

adjustment.  The Contractor shall continue performance pending agreement on, or determination of, any adjustment and its effective date.

     (c)  Any price adjustment under this clause is subject to the following limitations:

          (1)  Any adjustment shall be limited to the effect on unit prices of the increases or decreases in the rates of pay for labor

(including fringe benefits) or unit prices for material shown in the Schedule.  There shall be no adjustment for (i) supplies or

services for which the production cost is not affected by such changes, (ii) changes in rates or unit prices other than those shown in

the Schedule, or (iii) changes in the quantities of labor or material used from those shown in the Schedule for each item.

          (2)  No upward adjustment shall apply to supplies or services that are required to be delivered or performed before the

effective date of the adjustment, unless the Contractor's failure to deliver or perform according to the delivery schedule results from

causes beyond the Contractor's control and without its fault or negligence, within the meaning of the DEFAULT clause.

          (3)  There shall be no adjustment for any change in rates of pay for labor (including fringe benefits) or unit prices for

material which would not result in a net change of at least three percent of the then-current total contract price.  This limitation

shall not apply, however, if, after final delivery of all contract line items, either party requests an adjustment under paragraph (b)

above.

          (4)  The aggregate of the increases in any contract unit price made under this clause shall not exceed 10 percent of the

original unit price.  There is no percentage limitation on the amount of decreases that may be made under this clause.

     (d)  The Contracting Officer may examine the Contractor's books, records, and other supporting data relevant to the cost of labor

(including fringe benefits) and material during all reasonable times until the end of three years after the date of final payment under

this contract or the time periods specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR), whichever is earlier.

                                                          [End of Clause]

   I-82         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS               APR/2003

     (a) Definitions.  As used in this clause--

          (1)  "Commercial item," as used in this clause, has the meaning contained in the clause at 52.202-1, Definitions.

          (2)  "Subcontract," as used in this clause, includes a transfer of commercial items between divisions, subsidiaries, or

affiliates of the Contractor or subcontractor at any tier.

     (b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to

incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

     (c)

          (1) The contractor shall insert the following clauses in subcontracts for commercial items:

               (i) 52.219-8, Utilization of Small Business Concerns (OCT 2000)(15U.S.C. 637(d)(2) and (3)), in all subcontracts that

offer subcontracting opportunities.  If the subcontract (except subcontracts to small business concerns) exceeds $500,000 ($1,ooo,ooo

for contruction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting

opportunities.

               (ii) 52.222-26, Equal Opportunity (APR 2002)(E.O. 11246);

               (iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
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Veterans (Dec 2001) (38 U.S.C. 4212(a));

               (iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998)(29 U.S.C. 793);

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 and 10

U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

          (2) While not required, the Contractor may flow down to subcontracts for commercial items a minimum number of additional

clauses necessary to satisfy its contractual obligations.

     (d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this

contract.

                                                          [End of Clause]

   I-83         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-84         252.204-7004     ALTERNATE A                                                               NOV/2003

As prescribed in 204.1104, substitute the following paragraph (a) for paragraph (a) of the clause at FAR 52.204-7:

(a) Definitions.  As used in this clause--

"Central Contractor Registration (CCR) database" means the primary Government repository for contractor information required for the _______________________________________________

conduct of business with the Government.

"Commercial and Government Entity (CAGE) code" means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the CAGE master

file. This type of code is known as an "NCAGE code."

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique ______________________________________________

business entities.

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 4-character suffix that may be ___________________________________________________

assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the

discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT)

accounts (see Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.

"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR

database;

(2) The Contractor's CAGE code is in the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records "Active."

                                                          [End of Clause]

   I-85         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002
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     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.

          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a

reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.

     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination

                    shipment);

                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or

                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted
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after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;

          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the

Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;

          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--

          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.
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     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-86         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        JUN/1999

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the "Electronic Quotations/Offers/Bids Required in Response to this Request

for Quotations/Proposals/Bids" clause elsewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and

Section I for RFQs.)

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          STATUS AND MGMT REPORT                                         01-DEC-2003      001

Exhibit B          SCIENTIFIC AND TECH REPORTS                                    01-DEC-2003      001

Exhibit C          CONFIGUARATION CHANGES                                         30-APR-2003      001

Attachment 001     APPENDIX A TABLE 2                                             10-MAR-2004      001

Attachment 002     MANDATORY INSPECTION TABLE                                     10-MAR-2004      005
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Attachment 001

Attachment 001

Appendix A to (SCOPE OF WORK For RTCH RT-240 Reset)

                                         CORE EFFORT ITEMS

The following items MUST be changed as part of the Reset process.

RTCH RT-240  RESET MRPL MANDATORY REPAIR PARTS LIST

TABLE 2

ITEM#   ITEM NAME                        NSN                  QTY REQUIRED

 5      FILTER ENGINE COOLANT            2910-01-042-8768         1

 6      FILTER ENGINE OIL                2940-01-486-0989         1

 8      FILTER SERVO HYD SYSTEM          4330-01-480-5775         1

 8      FILTER HYDRAULIC SYSTEM          4330-01-481-0353         2

 8      FILTER HYDRAULIC SYSTEM          4330-01-481-0355         1

 8      FILTER HYD RES BREATHER          4310-01-480-9636         2

 8      FILTER HYD RES RETURN            4330-01-483-0825         2

 12     BLADE, WINDSHIELD WIPER FR       2540-01-479-4399         1

 12     BLADE, WINDSHIELD WIPER R        2540-01-479-4403         1

 17     BLADE, WINDSHIELD WIPER RF       2540-01-479-4399         2

 19     FILTER ELEMENT, INTAKE SEC       2940-01-480-0398         1

 19     FILTER ELEMENT, INTAKE PRI       2940-01-480-0401         1

 20     FILTER FUEL WATER SEP            2910-01-486-1492         1

 28     FILTER BRAKE COOLING             4330-01-481-0264         2

 30     CAB AIR FILTER HTR/AC            4330-01-479-2596         1

NOTE: This must include any seal, gasket or fluid NSN that may be necessary to complete a repair on a particular piece of equipment.

Those items will be ordered on an "as needed" basis.

  1

W56HZV-04-D-0160


	SECTION A
	SECTION B
	SECTION C
	SECTION D
	SECTION E
	SECTION F
	SECTION G
	SECTION H
	SECTION I
	SECTION J

